
          
 

 
    

 
          

          
   

 
              

 
 

            
        

          
           

  
 

          
  

 
         

 
   

         
          
         
  

              
         
         

 
                 

   
  
 

                    
    
 

            
 

               
 

            
 

           
 

                 
 
 

Straight Line Cold Frame Construction 
Cost Material List and Estimated Cost   (3/2011) 

17 ft. x 32 ft. (544 ft²) 

Item Cost Quantity       Total Cost 
22.00 12           $ 264.00 

10.00 5 50.00 

1.60 36 18 St.    57.60 
  8 J Hook 10 
Tie Downs 

1.80 27    48.60 

0.25 27  6.75 

1. Plastic PVC Pipes
2 in. x 20 ft. / Schedule 40

2. Plastic PVC Pipe
¾ in. x 20 ft. / Schedule 40

3. Rebar
½ in. x 24 ins.

4. Plastic 2 in. PVC
45º Elbows

5. 2 Hole Conduit Straps ¾ 
Pipe Straps 

1      25.00 

2  10.00 
1  5.00 

6. Glue / Primer Set 16 oz. 25.00

7. Screws (Drywall Screws)
1 in. Box 150 Screws (1 lb.) 6.00 
2 in. Box 150 Screws (1 lb.) 6.00 
4 in. Box 150 Screws (1 lb.) 8.00 1  7.00 

7.00 12    84.00 
8.50 7    59.50 

300.00 ½  150.00 

3.50 21    73.50 

2.00 4  8.00 

3.50 2    7.00 

20.00 2    40.00 

8. Wood Boards
1 in. x 4 in. x 10 ft. 1 
in. x 4 in. x 12 ft.

9. Plastic Cover  (6 mil) 
28 ft. x 100 ft.

10. Wood Studs
2 in. x 4in. x 10ft.

11. Hinges

12. Latch

13. Paint

14. Rollers  7.00 1  7.00 

Sub Total $902.95 



   
 

    
          

  
 

                 
   
 

           
  
 

                   
 

             
           
 

   
       

         
 

         
     
 

           
 

  
         

  
 

         
  

          
  
 

           
  
 

           
  
 

          
 

          
 

                 
 

            
 

Straight Line Construction 

Design For Roll Up Sides 
16. Plastic PVC Pipes 22.00 4              $ 88.00 

2 in. x 20 ft. / Schedule 40 

17.. 2.10 4 8.40 Plastic 2 in. PVC 
90º Elbows 

2.50 4      10.00 

1.70 4 6.80 

18. Plastic 2 in. PVC 
Tee

19. Rebar
⅜ in. x 18 ins. 

Sub Total $113.20 

For Irrigation System 
20. Plastic Tee Joints

¾ Slip Tee / Schedule 40 0.40 6  2.40 

0.50 6     3.00 

2.50 1  2.50 

21. Male Reducer Bushing ¾ 
- ½ (½ Side Threaded)

22. Plastic PVC Pipe
¾ in. x 10 ft. / Schedule 40 

3  3.00 23. PVC Spray Nozzles 360° 1.00 
½ inch

24. PVC Spray Nozzles 180° 1.00 2  2.00 

3.50 1     3.50 

1.50 1  1.50 

0.35 5  1.75 

0.30 1  0.30 

25. PVC  Ball Valve
¾ inch

26. PVC Hose Connector 
¾ inch

27. End Cap
¾ inch

28. Plastic ¾ in. 90° Elbow

29. Plastic ¾ in. 45° Elbow 0.70 1      0.70 

Sub Total $20.65 

Total Cost $1.036.80 

http:1.036.80


   
                    

   
 

          
 

          
   

 
           

 
 

         
 

            
        

         
         

 
  

          
          
          
  

    
           
         
         

 
                 

   
  

                       
    
 

            
 

               
 

            
 

           
 

           
 
 
 
 
 

________________________________________________________________________ 

Hoop House Construction 
Material List and Estimated Cost 

(3/2011) 12 ft. x 32 ft. (384 ft²) 

Item Cost Quantity       Total Cost 

22.00 10           $ 220.00 

10.00 6    60.00 

 0.25 28  7.00 

1.70 36  61.20 

1. Plastic PVC Pipes
2 in. x 20 ft.

2. Plastic PVC Pipe
¾ in. x 20 ft.

3. 2 Hole Conduit Straps

4. Rebar
½ in. x 24 in. 

18 St.
10 Tie Down

  8 J Hooks 
5. Glue / Primer  Set 16 oz. 25.00 1     25.00 

6.00 2    12.00 
6.00 1      6.00 
8.00 1      8.00 

6.00 6    36.00 
7.00 8    56.00 
8.50 4    34.00 

280.00 ½  140.00 

3.50 16 56.00 

2.00 4  8.00 

3.50 2      7.00 

20.00 2   40.00 

6. Screws (Drywall Screws) 
1 in. box 150 Screws
2 in. Box 150 Screws 4in. 
Box 150 Screws

7. Wood Boards
1 in. x 4 in. x 8 ft.
1 in. x 4 in. x 10 ft.
1 in. x 4 in. x 12 ft.

8. Plastic Cover  (6 mil) 24 
ft. x 100 ft.

9. Wood Studs
2 in. x 4in. x 10ft.

10. Hinges

11. Latch

12. Paint

13. Rollers  7.00 1  7.00 

Sub Total Cost 783.20 



   
 

    
          

  
 

           
            

           
 
 
 

   
           

 
 

       
         
 

          
     
 

            
   
 

         
  
  

          
  
 

           
  
 

           
  
 

          
 

          
          

             
 
 
 
 
 
 

Hoop House Design 

For Roll Up Side 
15. Plastic PVC Pipes 22.00 2             $ 44.00 

2 in. x 20 ft. / Schedule 40 

16. Plastic 2 in. PVC 1.60 2  3.00 
90º Elbows . 

Sub Total Cost 47.00 

For Irrigation System 
5.00 2  10.00 17. Plastic PVC Pipe

¾ in. x 20 ft. / Schedule 40 

18. Plastic Tee Joints
¾ Slip Tee / Schedule 40 0.40 5  2.00 

0.50 5      2.50 

0.40 5  2.00 

19. Male Reducer Bushing 
¾ - ½ (½ Side Threaded)

20. Pipe Nipple
6 inch PVC 

21. PVC Spray Nozzles 360° 1.00 5  5.00 
½ inch

3.50 2      7.00 

1.50 1  1.50 

0.35 5  1.75 

0.30 1  0.30 

22. PVC  Ball Valve
¾ inch

23. PVC Hose Connector 
¾ inch

24. End Cap
¾ inch

25. Plastic ¾ in. 90° Elbow

26. Plastic ¾ in. 45° Elbow 0.70 1  0.70 
$32.75 Sub Total Cost 

Total Cost $862.95 



 
       

   
 

          
   

 
           

 
 

           
 

            
  
 

          
  

 
         

 
   

         
          

         
         
 

         
       
  

     
              
          

   
                   

   
  

      
                     

          
 

  
          

 
            

 
               

 
           

 
            

           

Straight Frame Hoop House 
Material List and Estimated Cost 

(3/2011) 16 ft. x 32 ft. (512 ft²) 

20.00 13  $ 220.00 

5.00 5  25.00 

2.10 14    29.40 

1.80 4      7.20 

0.25 33  8.25 

1. Plastic PVC Pipes
2 in. x 20 ft. / Schedule 40

2. Plastic PVC Pipe
¾ in. x 20 ft. / Schedule 40

3. Plastic 2 in. PVC - Tees

4. Plastic 2 in. PVC -Elbows 
90º

5. 2 Hole Conduit Straps ¾ 
Pipe Straps 

1      25.00 

2    12.00 
1      6.00 
1      6.00 

6. Glue / Primer Set 16 oz. 25.00

7. Screws (Drywall Screws)
1 in. Box 150 Screws (1 lb.) 6.00 
2 in. Box 150 Screws (1 lb.) 6.00 
3 in. Box 150 Screws (1 lb.) 6.00 
4 in. Box 150 Screws (1 lb.) 8.00 1      8.00 

1.00 20      20.00 

7.00 5 35.00 
8.50 6     51.00 

280.00 1 280.00 

3.60 12  43.20 
4.00 10  40.00 

10.50 5    52.50 

2.00 4  8.00 

3.50 2      7.00 

8. Bolts / Nuts / Washers 
¼ inch x 5 inch

9. Wood Boards
1 in. x 4 in. x 10 ft.
1 in. x 4 in. x 12 ft.

10. Plastic Cover  (6 mil) 
28 ft. x 50 ft.

11. Wood Studs
2 in. x 4in. x 10ft.
2 in. x 4in. x 12ft.

12. Wood Studs
4 in. x 4 in. 10 ft.

13. Hinges

14. Latch

15. Cement 5.00 8  40.00 

15. Paint 20.00 2    40.00 
Sub Total $963.55 



   
 

    
          

  
 

           
  
 

           
  
 

            
 

                 
 

   
       

         
 

         
     
 

           
 

  
         

  
 
  

          
  
 

           
  
 

           
  
 

          
 

           
 

           
             

 

Straight Frame Hoop House 

For Roll Up Sides 
16. Plastic PVC Pipes 20.00 4  $ 80.00 

2 in. x 20 ft. / Schedule 40 

1.80 4      7.20 

2.10 4      8.40 

1.70 4      6.80 

17. Plastic 2 in. PVC 
Elbows

18. Plastic 2 in. PVC 
Tee

19. Rebar
⅜ in. x 18 ins. 

$102.40 Sub Total 

For Irrigation System 
20. Plastic Tee Joints

¾ Slip Tee / Schedule 40 0.40 6  2.40 

0.50 6     3.00 

2.50 1  2.50 

21. Male Reducer Bushing ¾ 
- ½ (½ Side Threaded)

22. Plastic PVC Pipe
¾ in. x 10 ft. / Schedule 40 

23. PVC Spray Nozzles 360° 1.00 6     6.00 
½ inch

3.25 1  3.25 

1.50 1  1.50 

0.35 5     1.75 

0.30 1  0.30 

24. PVC  Ball Valve
¾ inch

25. PVC Hose Connector 
¾ inch

26. End Cap
¾ inch

27. Plastic ¾ in. 90° Elbow

28. Plastic ¾ in. 45° Elbow 0.70 1      0.70 

Sub Total $21.40 
Total Cost $1,087.35 

http:1,087.35



